
ORDER FOR SUPPLIES OR SERVICES I PAGE Oi PAGES 

5 
IMPORTANT: Mark all packages and papers with contract and/or order numbers. I 1 

1. DATE OF ORDER 2. CONTRACT NO. (If any} 6.SHIPTO: 

EP-W-10-056 
a. NAME OF CONSIGNEE 04/19/2011 

3.0RDERNO. . r· REQUISITION/REFERENCE NO. 

0035 PR-OSWER-11-00376 
Tracy Atagi 

5. ISSUING OFFICE (Address correspondence to} b. STREET ADDRESS 

SRRPOD Task Order Project Officer 

us Environmental Protection Agency One Potomac Yard 

Superfund/RCRA Regional Procurement 2777 S Crystal Drive 

Operations Tel: 703-308-8672 

1200 Pennsylvania Ave, NW c. CITY I d. STATE I: e. ZIP CODE 

Washington DC 20460 
Crystal City VA 22202-3553 

7.TO: f. SHIP VIA 

a. NAME OF CONTRACTOR 

ICF INCORPORATED, L.L.C. 8. TYPE OF ORDER 

b. COMPANY NAME 0 a. PURCHASE fKl b. DELIVERY 

c. STREET ADDRESS REFERENCE YOUR: 

9300 LEE HIGHWAY Except for bming instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is Issued 

Please furnish the following on the terms subject to the terms and conditions 

and conditions specified on both sides of of the above-numbered contract. 

d. CITY I e. STATE I f. ZIP CODE 
this order and on the attached sheet, if any, 

FAIRFAX VA 220316050 
induding delivery as indicated. 

9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE 

See Schedule ORCR 
11. BUSINESS CLASSIFICATION (Check appropriate box(es}} 12. F.O.B. POINT 

0 a.SMALL [Rj b. OTHER THAN SMALL 0 c. DISADVANTAGED D g. SERVICE-
DISABLED 

Destination 

0 d. WOMEN-OWNED 0 e.HUBZone D f. EMERGING SMALL VETERAN-
BUSINESS OWNED 

13. PLACE OF 14. GOVERNMENT BIL NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS 

ON OR BEFORE ~Date} 
a. INSPECTION I b. ACCEPTANCE 01/02/201 
Destination Destination 

17. SCHEDULE (See reverse for Rejections} 

QUANTITY 

ITEM NO. SUPPLIES OR SERVICES ORDERED UNIT 

(a) (b) (c) (d) 

DUNS Number: 072648579 
All terms and conditions of contract 
EP-W-10-056 are hereby incorporated by 
reference. The contractor shall perform 
services in accordance with the attached 
SOW and their proposal dated April 14, 2011. 
Continued ... 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 

a. NAME 

SEE BILLING 
INSffiUCTIONS b. STREET ADDRESS 

ON REVERSE (or P.O. Box) 

c. CIIY 

Durham 

22. UNITED STATES OF 

AMERICA BY (Signature} 

AUTHORIZED FOR LOCAL REPRODUCTION 

PREVIOUS EDITION NOT USABLE 

21. MAIL INVOICE TO: 

RTP Finance Center 

u:::; J:;nv~ronmental. l:'rotect~on Agency 
RTF-Finance Center (Dl43-02) 
109 TW Alexander Drive 

r::iiAit:. 

NC 

~ 

UNIT QUANTITY 

PRICE AMOUNT ACCEPTED 

(e) (f) (g) 

20. INVOICE NO. 
17(h) 

OTAL 
(Cont. 
pages} 

$99,585.00 ~ 

17(i) 
GRAND 
TOTAL 

e. £It' l;UUt:. 
$99,585.00 ~ 

27711 

23. NAME (Typed} 

Lynette Gallion 
TITLE: CONTRACTING/ORDERING OFFICER 

OPTIONAL FORM 347 (R<w. 412006) 
Pntsaibed by GSA'FAR ol8 CFR 53.213{e) 



ORDER FOR SUPPLIES OR SERVICES 

SCHEDULE- CONTINUATION 

IMPORTANT· Marl< all packages and papers with contract and/or order numbers 

DATE OF ORDER I CONTRACT NO. 

04/19/2011 jEP-W-10-056 

ITEM NO. 

(a) 

0001 

SUPPLIES/SERVICES 

(b) 

TOPO: Tracy Atagi Max Expire Date: 
01/02/2013 
Admin Office: 

SRRPOD 
US Environmental Protecti.on Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

Period of Performance: 04/19/2011 to 

04/18/2012 

DSW Proposed Rule and EJ Analysis 

Task Order Ceiling Amount 

Incremental funding in the amount of 

$49,742.00 is hereby allocated to this task 

order. The incremental funding is subject 

to the Limitation of Funds clause 52.232-22. 

The task order ceiling amount of $99,585.00 

is a not to exceed amount that the 
contractor exceeds at their own risk. 

Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP011-00 

1 BFY: 11 EFY: 12 Fund: B Budget Org: 

31H Program (PRC) : 301DA1C Budget 
(BOC) : 2585 DCN - Line ID: 
1131HMP011-001 
Funding Flag: Complete 
Funded: $49,742.00 

The obligated amount of award: $49,742.00. 

The total for this award is shown in box 
17 (i). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 

AUTHORIZED FOR LOCAL REPODUCTION 

PREVIOUS EDITION NOT USABLE 

QUANTITY UNIT 
ORDERED 

(c) (d) 

UNIT 
PRICE 

(e) 

I
ORDERNO. 

0035 

PAGE NO 

2 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(g) 

99,585.00 

~5B5.UO 
OPTIONAL FORM 348 (Rev. 412006) 

Pnooal>ed by GSA FAR (48 CFR) 53.213(Q 



Revisions to the Definition of Solid Waste Environmental Justice Analysis 
Task Order Statement of Work 

Background 

On October 30, 2008, EPA published a change to the hazardous waste regulations entitled 
Revisions to the Definition of Solid Waste, also known as the "DSW rule." The DSW rule 
creates specific conditions for recycling hazardous secondary materials. On January 29, 2009, 
the Sierra Club submitted an administrative petition requesting that EPA repeal the DSW rule, 
arguing that the revised regulations are unlawful and that they increase threats to public health 
and the environment without producing compensatory benefits and, therefore, should be 
repealed. In particular, the petition disagrees with the Agency's findings that the rule would have 

no adverse environmental impacts, including no adverse impact to minority or low-income 
communities. 

EPA will propose revisions to the Definition of Solid Waste (DSW) rulemaking that EPA 
promulgated in October 2008 to address concerns raised by the Sierra Club, as well as other 
environmental organizations. Under a settlement agreement with the Sierra Club that has been 
filed with the D.C. Circuit Court of Appeals, EPA has committed to a proposed rule on or before 
June 30, 2011 and to take final action on the proposed rulemaking on or before December 31, 
2012. 

The main goal for the June 2011 proposal will be to re-examine the 2008 DSW final rule to 
determine if any changes are needed to ensure that the rule, as implemented, encourages 

reclamation in a way that protects human health and the environment from the mismanagement 
of discarded hazardous secondary materials. Of particular concern are the potential adverse 
impacts to minority and low-income communities. 

Supported by a previous work assignment (EPA Contract No. EP-W-07-003, WA 3-78), EPA 
completed a draft environmental justice (EJ) analysis, which then underwent peer review 
conducted under a separate task order (EPA Contract EP-W-1 0-055, Task Order EP-G11 S-
00004). The purpose of this Task Order is to revise the draft EJ analysis in response to peer 

review and other comments. 

Task 1: Revised EJ Analy_sis for Proposal 

The contractor shall provide support for revising the draft DSW EJ analysis in preparation for its 
use as a support document for the DSW re-proposal, scheduled to be signed June 30, 2011. 

At minimum, the revised draft will address comments intended to improve the clarity, readability 
and completeness of the narrative. See attached Definition of Solid Waste (DSW) 
Environmental Justice Analysis Summary of Specific Revisions to the Analysis Suggested by 
Peer Reviewers for a guideline of EPA's initial response to specific peer review comments. 
After reading the peer review comments and EPA's initial response, the contractor shall meet 
with EPA to discuss the specific revisions needed. Additional revisions may occur in response 
to comments received by EPA during interagency review, but for task planning purposes, EPA 
does not anticipate revising the quantitative demographic analysis itself prior to proposal, unless 

an unexpected critical error is discovered in the analysis. 
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Task 2: Evaluation of Comments 

The contractor shall provide support for evaluating the public comments on the draft DSW EJ 
analysis prepared under Task 1. The contractor should not start this task unless given direction 
to do so by the TOCOR. 

EPA will provide the contractor with copies of the public comments on the draft EJ analysis and 
1 0-20 sets of substantive public comments are anticipated on the EJ analysis. The contractor 
shall review and summarize the comments, including a technical evaluation of whether the 
suggested revisions are (1) appropriate and feasible, and (2) are likely to have the potential to 
change the overall results of the analysis. This evaluation will also include those peer review 
comments that EPA decided to defer consideration until after the proposal. See attached 
Definition of Solid Waste (OS~ Environmental Justice Analysis Summary of Specific Revisions 
to the Analysis Suggested by Peer Reviewers. 

Task 3: Revised EJ Analysis for.final Rule 

The contractor shall provide support for revising the draft DSW EJ analysis prepared under 
Task 1 in response to public comments, in preparation for its use as a support document for the 
new DSW final rule, scheduled to be signed December 31, 2012. Task 3 shall not begin until 
EPA develops the DSW final rule, expected to begin in 2012 after evaluation of the public 
comments. The contractor should not start this task unless given direction to do so by the 
TOCOR. 

After EPA has reviewed and approved the summary and evaluation of the public comments, the 
contractor shall revise the draft EJ analysis to address the comments as directed by EPA. At 
minimum, this revision is expected to include an update of the demographic analysis to reflect 
the change in facilities that notify under the 2008 DSW rule. 

Deliverable Schedule 

Task 1 Revised draft DSW EJ analysis 
Four weeks after task order is awarded, but 
no later than May 27, 2011. 

Two weeks after receiving EPA or OMS 
Task 1 Final draft DSW EJ analysis comments on first draft, but no later than 

June 13, 2011. 

Task 2 Summary and evaluation of Three weeks after receiving copies of the 
comments public comments. 

Task 3 Revised draft DSW EJ analysis 
Two months after EPA approval of comment 
summary and evaluation. 

Two months after receiving EPA comments 
Task 3 Final draft DSW EJ analysis on revised draft, but no later than December 

3, 2012. 
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TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technica/ Direction, the Task Order Contracting 
Officer's Representative (TOCOR) will provide Technical Direction during performance of this 
task order. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; 
fills in details; completes the general description of work; shifts emphasis among work 
areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not 
have the authority to issue Technical Direction which: 

( 1) Requires additional work outside the scope of the contract or task order; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease in the estimated cost of the contract or task order; 
(4) Alters the period of performance of the contract or task order; or 
(5) Changes any of the other express terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in 
writing within five (5) calendar days after oral issuance. 

PERIOD OF PERFORMANCE OF TASK ORDER 

In accordance with section 8.3 "PERIOD OF THE CONTRACT' of Contract #EP-W-10-056: 

Task Orders may be placed at any point during the stated period of the contract. Individual 
orders will have unique periods of performance which may include optional periods. No task 
order may have a period of performance that goes longer than 365 days beyond the end of the 
period of this contract. 

The period of performance for task order #0035 under Contract #EP-W-1 0-056 is to be awarded 
with a base period of one (1) year and one (1) option period of 259 days. 

Contract #EP-W-10-
056, T0#35 Begin Date End Date 

Base Period 4/19/2011 4/18/2012 

Option Period I 4/19/2012 1/2/2013 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

001 04/20/2011 
6.1SSUEDBY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., stf8Bt, oounty, State and ZIP COda) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 

9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

,1. CONTRACT ID CODE _rAGE OF PAGES 

1 l 5 
4. REQUISITION/PURCHASE REO. NO. ,5. PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

(X) 9A. AMENDMENT OF SOLICITATION NO. 

-

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0035 
10B. DATED (SEE ITEM 13) 

04/19/2011 

11. TH~S ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATION:; 

. . 
DThe above numbered sohcotation os amended as set forth In Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended . 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendmen~ (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. b~gtR~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. u I HE.K {Spectfy type or modtflcatton and authonty) 

E. IMPORTANT: Contractor ~is not. Dis required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

TOPO: Tracy Atagi Max Expire Date: 01/02/2013 

The purpose of this modification is to extend the period of performance from 04/18/2012 to 

01/02/2013 at no additional cost. In addition to remove the section "Period of Performance 

of Task Order" on page 5 of the statement of work. All other terms and conditions remain 

the same. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01·152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Lynette Gallion 

16B. UNITED STATES OF AMERICA 

(Signature of COntracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10_056100351001 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

LIST OF CHANGES: 

SUPPLIES/SERVICES 

(B) 

Reason for Modification : Other 
Action 

Administrative 

Total Amount for this Modification: $0.00 
New Total Amount for this Version: $0.00 
New Total Amount for this Award: $99,585.00 
Payment: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 04/19/2011 to 01/02/2013 

NSN 754D-01-152-8067 

QUANTITY juNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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Revisions to the Definition of Solid Waste Environmental Justice Analysis 
Task Order Statement of Work 

Background . 
On October 30, 2008, EPA published a change to the hazardous waste regulations entitled 
Revisions to the Definition of Solid Waste, also known as the "DSW rule." The DSW rule 
creates specific conditions for recycling hazardous secondary materials. On January 29, 2009, 
the Sierra Club submitted an administrative petition requesting that EPA repeal the DSW rule, 
arguing that the revised regulations are unlawful and that they increase threats to public health 
and the environment without producing compensatory benefits and, therefore, should be 
repealed. In particular, the petition disagrees with the Agency's findings that the rule would have 

no adverse environmental impacts, including no adverse impact to minority or low-income 
communities. 

EPA will propose revisions to the Definition of Solid Waste (DSW) rulemaking that EPA 
promulgated in October 2008 to address concerns raised by the Sierra Club, as well as other 
environmental organizations. Under a settlement agreement with the Sierra Club that has been 
filed with the D.C. Circuit Court of Appeals, EPA has committed to a proposed rule on or before 
June 30, 2011 and to take final action on the proposed rulemaking on or before December 31, 
2012. 

The main goal for the June 2011 proposal will be to re-examine the 2008 DSW final rule to 
determine if any changes are needed to ensure that the rule, as implemented, encourages 

reclamation in a way that protects human health and the environment from the mismanagement 
of discarded hazardous secondary materials. Of particular concern are the potential adverse 
impacts to minority and low-income communities. 

Supported by a previous work assignment (EPA Contract No. EP-W-07-003, WA 3-78), EPA 
completed a draft environmental justice (EJ) analysis, which then underwent peer review 
conducted under a separate task order (EPA Contract EP-W-1 0-055, Task Order EP-G11 S-
00004). The purpose of this Task Order is to revise the draft EJ analysis in response to peer 
review and other comments. 

Task 1: Revised EJ Analysis for Proposal 

The contractor shall provide support for revising the draft DSW EJ analysis in preparation for its 
use as a support document for the DSW re-proposal, scheduled to be signed June 30, 2011. 

At minimum, the revised draft will address comments intended to improve the clarity, readability 
and completeness of the narrative. See attached Definition of Solid Waste (DSW) 
Environmental Justice Analysis Summary of Specific Revisions to the Analysis Suggested by 
Peer Reviewers for a guideline of EPA's initial response to specific peer review comments. 
After reading the peer review comments and EPA's initial response, the contractor shall meet 
with EPA to discuss the specific revisions needed. Additional revisions may occur in response 
to comments received by EPA during interagency review, but for task planning purposes, EPA 
does not anticipate revising the quantitative demographic analysis itself prior to proposal, unless 

an unexpected critical error is discovered in the analysis. 
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Task 2: Evaluation of Comments 

The contractor shall provide support for evaluating the public comments on the draft DSW EJ 

analysis prepared under Task 1. The contractor should not start this task unless given direction 
to do so by the TOCOR. 

EPA will provide the contractor with copies of the public comments on the draft EJ analysis and 

10-20 sets of substantive public comments are anticipated on the EJ analysis. The contractor 

shall review and summarize the comments, including a technical evaluation of whether the 

suggested revisions are (1) appropriate and feasible, and (2) are likely to have the potential to 

change the overall results of the analysis. This evaluation will also include those peer review 

comments that EPA decided to defer consideration until after the proposal. See attached 

Definition of Solid Waste (OSW) Environmental Justice Analysis Summary of Specific Revisions 
to the Analysis Suggested by Pee~ Reviewers. 

Task 3: Revised EJ Analysis for Final Rule 

The contractor shall provide support for revising the draft DSW EJ analysis prepared under 

Task 1 in response to public comments, in preparation for its use as a support document for the 

new DSW final rule, scheduled to be signed December 31, 2012. Task 3 shall not begin until 

EPA develops the DSW final rule, expected to begin in 2012 after evaluation of the public 
comments. The contractor should not start this task unless given direction to do so by the 
TOCOR. 

After EPA has reviewed and approved the summary and evaluation of the public comments, the 

contractor shall revise the draft EJ analysis to address the comments as directed by EPA. At 

minimum, this revision is expected to include an update of the demographic analysis to reflect 

the change in facilities that notify under the 2008 DSW rule. 

Deliverable Schedule 

Task 1 Revised draft DSW EJ analysis 
Four weeks after task order is awarded, but 
no later than May 27, 2011. 

Two weeks after receiving EPA or OMS 

Task 1 Final draft DSW EJ analysis comments on first draft, but no later than 
June 13, 2011. 

Task 2 Summary and evaluation of Three weeks after receiving copies of the 

comments public comments. 

Task 3 Revised draft DSW EJ analysis 
Two months after EPA approval of comment 
summary and evaluation. 

Two months after receiving EPA comments 

Task 3 Final draft DSW EJ analysis on revised draft, but no later than December 
3, 2012. 
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TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technica/ Direction, the Task Order Contracting 
Officer's Representative (TO COR) will provide Technical Direction during performance of this 
task order. Technical direction includes: 

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements; 
fills in details; completes the general description of work; shifts emphasis among work 
areas or tasks; and 

(2) Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not 
have the authority to issue Technical Direction which: 

(1) Requires additional work outside the scope of the contract or task order; 
(2) Constitutes a change as defined in the "Changes" clause; 
(3) Causes an increase or decrease in the estimated cost of the contract or task order; 
(4) Alters the period of performance of the contract or task order; or 
(5) Changes any of the other express terms or conditions of the contract or task order. 

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in 
writing within five (5) calendar days after oral issuance. 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

002 09/01/2011 
6.1SSUED BY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 
9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

PR-OSWER-11-00730 
7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
..:....;_ 

9B. DATED (SEE ITEM 11) 

X 
10A MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0035 
10B. DATED (SEE ITEM 13) 

04/19/2011 
11. THI:> ITEM UNI.Y APPI.IE:> TU AMENDMENTS OF :>oU~o;ITATION:> 

Dlhe above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendmen~ and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $11,158.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. b~5EC~~~~~ ?r~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

X 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modlflcat1on and authonty) 

E. IMPORTANT: Contractor lKJ is not, Dis required to sign this document and return 1 copies to the Issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 
The purpose of this modification is to add incremental funds in the amount of $11,158.00, 

which hereby brings the total amount obligated from $49,742.00 to $60,900.00. The FAR 

52.232-22 Limitation of Funds clause is hereby incorporated by reference. Incremental 

funding is subject to the Limitation of Funds clause. 

The task order ceiling amount of $99,585.00 is a not to exceed amount that the contractor 

exceeds at their own risk. 

All other terms and conditions remains unchanged and in full force and effect. 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA. as heretofore changed, remains unchanged and in full force and effect. 

15A NAME AND TITLE OF SIGNER (Type or print) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

156. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 
166. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100351002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

TOPO: Tracy Atagi Max Expire Date: 01/02/2013 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: $11,158.00 

New Total Obligated Amount for this Award: 

$60,900.00 
Incremental Funded Amount changed: 
$49,742.00 to $60,900.00 

Buyer changed from Manuela Meyer 
to Marshand Boone 

from 

Contracting Officer changed from Lynette Gallion 

to Rayna Brown 

CHANGES FOR LINE ITEM NUMBER: 1 

Obligated Amount for this modification: $11,158.00 

Incremental Funded Amount changed from $49,742.00 

to $60,900.00 

NEW ACCOUNTING CODE ADDED: 
Account code: 
11-12-B-31H-301DA1C-2585-1131HMP019-001 

Beginning FiscalYear 11 
Ending Fiscal Year 12 
Fund (Appropriation) B 
Budget Organization 31H 
Quantity: 0 
Amount: $11,158.00 
Percent: 11.2045 
Subject To Funding: N 

Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/19/2011 to 04/18/2012 

Continued ... 

NSN 754~1-152-8067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0-0 56100351002 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Change Item 0001 to read as follows(amount shown 
is the total amount) : 

DSW Proposed Rule and EJ Analysis 

Task Order Ceiling Amount 

Incremental funding in the amount of $49,742.00 
is hereby allocated to this task order. The 
incremental funding is subject to the Limitation 
of Funds clause 52.232-22. 

The task order ceiling amount of $99,585.00 is a 
not to exceed amount that the contractor exceeds 
at their own risk. 

Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP011-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131HMP011-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP019-001 BFY: 11 
EFY: 12 Fund: B Budget Org: 31H Program (PRC): 
301DA1C Budget (BOC) : 2585 DCN - Line ID: 
1131HMP019-001 
Funding Flag: Partial 
Funded: $11,158.00 

NSN 754Q..01-152-8067 

QUANTITY fJNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

3 

99,585.00 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

003 09/02/2011 
6.1SSUEDBY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street county, Slats snd ZIP Code) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 
9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

r. CONTRACT ID CODE I PAGE OF PAGES 

1 1 2 
4. REQUISITION/PURCHASE REO. NO. r· PROJECT NO. (If applicable) 

7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
..;....;.. 

9B. DATED (SEE ITEM 11) 

X 
10A MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0035 
10B. DATED (SEE ITEM 13) 

04/19/2011 

11. THIS ITEM ONLY APPLIES TO AMENOMENTS OF SOUCITATIONS 

D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPUES TO MOOIFICATJON OF CONTRACTS/OROERS. IT MOOIFIES THE CONTRACT/OROER NO. AS OESCRIBEO IN ITEM 14. 

CHECK ONE 
A. 6~5ECR~~~~ ~~'Kffolt ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

X 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such ss changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

u. OTHI::.K (Specify type or m0f11flcation and authority) 

E. IMPORTANT: Contractor IKJ is not, Dis required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

The purpose of this modification is for an administrative correction to the period of 

performance. The period of performance in the contract authoring system was inadvertently 

recorded as ending on 04/18/2012 under modification 002 of this task order. The period of 

performance is hereby reverted back to the correct period of performance of 04/19/2011 to 

01/02/2011. 

All other terms and conditions remains unchanged and in full force and effect. 

TOPO: Tracy Atagi Max Expire Date: 01/02/2013 

LIST OF CHANGES: 

Continued .•. 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA. as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

159. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540.{)1-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0-056100351003 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Reason for Modification : Other 
Action 

Administrative 

Period Of Performance End Date changed from 

18-APR-12 to 02-JAN-13 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 

Durham NC 27711 
Period of Performance: 04/19/2011 to 01/02/2013 

NSN 7540-01-152-8067 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4~6) 
Sponsorad by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT r· CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

004 See Block 16C PR-OSWER-12-00331 

6.1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 
Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 

Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State end ZIP Code) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 

9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 

(x) 9A. AMENDMENT OF SOLICITATION NO. 

-
9B. DATED (SEE ITEM 11) 

X 
10A MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0035 
10B. DATED (SEE ITEM 13) 

04/19/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

0The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 0 is extended, O is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $38,685.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A 6~5EC~~~~~~ ?-r~~EfC:. ISSUED PURSUANT TO: (Speedy authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

LJ. OTHER (Speedy type or modification and authonty) 

X 52.232-20 Limitation of Cost 

E. IMPORTANT: Contractor [KI is not 0 is required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including so/icitation/contrad subject matter where feasible.) 

DUNS Number: 072648579 

TOPO: Tracy Atagi Max Expire Date: 01/02/2013 

The purpose of this modification is to obligate incremental funding in the amount of 

$38,685. This increases the total amount obligated for this award from $60,900, by $38,685 

to $99,585. Thus, this award is now fully funded. This modification also makes an 

administrative change (see below) . All other terms and conditions remain unchanged. 

LIST OF CHANGES: 

Reason for Modification : Funding Only Action 

New Total Amount for this Award: $99,585.00 

Obligated Amount for this Modification: $38,685.00 

Continued 
Except as provided herein, all terms and conditions of the document referenced In Item 9A or 10A as heretofore changed, remains unchanged and in. full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Lynette Gallion 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100351004 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Contracting Officer changed from Rayna Brown to 

Lynette Gallion. 

CHANGES FOR LINE ITEM NUMBER: 1 

Description changed from Task Order Ceiling Amount 

Incremental funding in the amount of $49,742.00 

is hereby allocated to this task order. The 

incremental funding is subject to the Limitation 

of Funds clause 52.232-22. 

The task order ceiling amount of $99,585.00 is a 

not to exceed amount that the contractor exceeds 

at their own risk. 

NEW ACCOUNTING CODE ADDED: 
Account code: 
12-13-B-31H-302DA1-2585-1231HMP008-001 

Beginning FiscalYear 12 
Ending Fiscal Year 13 
Fund (Appropriation) B 
Budget Organization 31H 
Quantity: 0 
Amount: $38,685.00 
Percent: 38.84621 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 

RTP-Finance Center (0143-02) 
109 TW Alexander Drive 
Durham NC 27711 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/19/2011 to 01/02/2013 

Change Item 0001 to read as follows(amount shown 

is the total amount) : 

DSW Proposed Rule and EJ Analysis 

Task Order Ceiling Amount 
Continued ... 

NSN 7540-01-152-ll067 

QUANTITY ~NIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

3 

99,585.00 

OPTIONAL FORM 336 (4.a6) 

Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100351004 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

The incremental funding is subject to the 

Limitation of Funds clause 52.232-22. 

The task order ceiling amount of $99,585.00 is a 

not to exceed amount that the contractor exceeds 

at their own risk. 

Accounting Info: 

ll-12-B-31H-301DA1C-2585-1131HMP011-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31H Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1131HMP011-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP019-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31H Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1131HMP019-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31H-302DA1-2585-1231HMP008-001 BFY: 12 

EFY: 13 Fund: B Budget Org: 31H Program (PRC): 

302DA1 Budget (BOC): 2585 DCN - Line ID: 

1231HMP008-001 
Funding Flag: Partial 

Funded: $38,685.00 

NSN 754().()1·152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
FAR (48 CFR) 53.110 

3 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 2 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

005 See Block 16C 
6.1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE ISRRPOD 

SRRPOD SRRPOD 
US Environmental Protection Agency US Environmental Protection Agency 

Superfund/RCRA Regional Procurement Superfund/RCRA Regional Procurement 

Operations Operations 
1200 Pennsylvania Ave, NW 1200 Pennsylvania Ave, NW 
Washington DC 20460 Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street. county, Stale and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

..;_;_ 

I CF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0035 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/19/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

DThe above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offer.; must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. m5tR~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE ~HANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 52.232-22 Limitation of Funds 

E. IMPORTANT: Contractor I!] is not, Dis required to sign this document and return 0 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

TOPO: Tracy Atagi Max Expire Date: 01/02/2013 

The purpose of this correction mod is to remove the following text that appeared on page 2 

of Modification 4: 

"Incremental funding in the amount of $49,472.00 is hereby allocated to this task order. 

The incremental funding is subject to the Limitation of funds clause 52.232-22." 

This text was mistakenly included on Modification 4. This task order remains fully funded 

at $99,585. All other terms and conditions remain unchanged. 

LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Lynette Gallion 

168. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100351005 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Payment: 
RTP Finance Center 
US Environmental Protection 

RTP-Finance Center 
Mail Drop Dl43-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 04/19/2011 

NSN 7540-01·152-8067 

Agency 

to 01/02/2013 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
FAR (48 CFR) 53.110 

2 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGE OF PAGES 

1 I 4 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. 15. PROJECT NO. (If applicable) 

006 See Block 16C PR-SRRPOD-13-00296 

6.1SSUED BY CODE SRRPOD 7. ADMINISTERED BY {If other than Uem 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Coda) (x) 9A. AMENDMENT OF SOLICITATION NO. 

~ 

I CF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0035 
10B. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/19/2011 

11. THIS ITEM ONLY APPLIE:> TU AMENDMENT:; OF SOLICITATIONS 

DThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $32,539.07 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. b~5ECR~~~~ ~~~Efo~ ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 

u. OTHI:.K (:>pecity type of mooitication and authority) 

E. IMPORTANT: Contractor Dis not, ~is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including solicitation/contract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Revisions to the Definition of Solid Waste (DSW) Environmental Justice 

(EJ) Analysis 

The purpose of this bilateral modification is as follows: 

(1) To make an obligation .adjustment for the purpose of payment adjustments; 

(2) To shift funds from Option Period 2 of task order no. EP-GllS-00022 (via modification 

no. 14) using DCN no. PDP003 under contract no. EP-W-10-056 to the Base Period of this task 

order; 

(3) To modify the total task order funding/obligation ceiling amount; and 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100351006 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

{4) To modify the total task order ceiling 

amount; and 
{5) To make administrative changes. 

This modification is administrative in nature, as 

it is to shift funds in the amount of $32,539.07 

using DCN no. PDP003 from Option Period 2 of 

EP-GllS-00022 to the Base Period of this task 

order in order to _facilitate payment adjustments. 

The total task order obligation/funding ceiling 

is hereby $132,124.07. However, since this action 

is solely for the purposes of making payment 

adjustments, the amount for which the Contractor 

is not authorized to exceed remains at 
$99,585.00. The Contractor exceeds at its own 

risk. 

Contracting Officer changed from Lynette Gallion 

to Rayna Brown 

This is a non-severable task order. 

All other terms and conditions remain unchanged 

and in full force and effect. 
TOPO: Tracy Atagi Max Expire Date: 01/02/2013 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 

Total Amount for this Modification: $32,539.07 

New Total Amount for this Version: $132,124.07 

New Total Amount for this Award: $132,124.07 

Obligated Amount for this Modification: $32,539.07 

New Total Obligated Amount for this Award: 

$132,124.07 
Incremental Funded Amount changed: from 

$60,900.00 to $132,124.07 

CHANGES FOR LINE ITEM NUMBER: 1 
Description changed from Task Order Ceiling Amount 

Total Amount changed from $99,585.00 to 

$132,124.07 
Obligated Amount for this modification: $32,539.07 

Incremental Funded Amount changed from $99,585.00 

to $132,124.07 

CHANGES FOR DELIVERY LOCATION: OSWER/ORCR 

Continued •.. 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10_056100351006 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Amount changed from $99,585.00 to $132,124.07 

NEW ACCOUNTING CODE ADDED: 
Account code: 
11-12-B-31P-301DA1C-2585---1131PDP003-001 

Beginning FiscalYear 11 
Ending Fiscal Year 12 
Fund (Appropriation) B 
Budget Organization 31P 
Program (PRC) 301DA1C 
Budget (BOC) 2585 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1131PDP003-001 
Quantity: 0 
Amount: $32,539.07 
Percent: 32.67467 
Subject To Funding: N 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 

RTF-Finance Center (D143-02) 

109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/19/2011 to 01/02/2013 

Change Item 0001 to read as follows(amount shown 

is the total amount) : 

DSW Proposed Rule and EJ Analysis 

Task Order Ceiling Amount 

Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP011-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31H Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1131HMP011-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP019-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31H Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1131HMP019-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

4 

AMOUNT 

(F) 

132,124.07 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100351006 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

12-13-B-31H-302DA1-2585-1231HMP008-001 BFY: 12 
EFY: 13 Fund: B Budget Org: 31H Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231HMP008-001 
Funding Flag: Complete 
Funded: $0.00 
Accounting Info: 
ll-12-B-31P-301DA1C-2585---1131PDP003-001 BFY: 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP003-001 
Funding Flag: Complete 
Funded: $32,539.07 

NSN 7540-01-152-8067 

QUANTITY ~NIT UNIT PRICE 

(C) (D) (E) 

11 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 
FAR (48 CFR) 53.110 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 

007 06/04/2013 
6.1SSUEDBY CODE SRRPOD 

SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 

CF INCORPORATED, L.L.C. 
300 LEE HIGHWAY 

I 
9 
F AIRFAX VA 220316050 

CODE 072648579 FACILITY CODE 

11. CONTRACT ID CODE I PAGE OF PAGES 

1 I 3 
4. REQUISITION/PURCHASE REQ. NO. 15. PROJECT NO. (If applicable) 

PR-SRRPOD-13-00313 
7. ADMINISTERED BY (ff other than Item 6) CODE I 

(x) 9A. AMENDMENT OF SOLICITATION NO. 
..;....;. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0035 
10B. DATED (SEE ITEM 13) 

04/19/2011 

11. THIS ITEM ONLY APPUES TO AMENDMENTS OF SOU<JITATIONS 

0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers O is extended, O is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$32,539.07 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 

X 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 

0. OTHER (Specify type of moo1fication and aulhorily) 

E. IMPORTANT: Contractor O is not. lEI is required to sign this document and return 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitatJon!contract subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Revisions to the Definition of Solid Waste (DSW) Environmental Justice 

(EJ) Analysis 

The purpose of this bilateral modification is as follows: 

(1) To make an obligation adjustment for the purpose of payment adjustments; 

(2) To shift funds from the Base Period of this task order to Option Period 2 of task order 

no. EP-GllS-00022 (via modification no. 15) using DCN no. HMP008 under contract no. 

EP-W-10-056; 
(3) To modify the total task order funding/obligation ceiling amount; and 

Continued •.. 
Except as provided herein, all tenms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and In full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

15B. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-01-152-8070 
Previous edition unusable 

Rayna Brown 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

06/04/2013 

STANDARD FORM 30 (REV. 10-83) 

Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-10_056100351007 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

(4) To modify the total task order ceiling amount. 

This modification is administrative in nature, as 

it is to shift funds in the amount of $32,539.07 

using DCN no. HMP008 from the Base Period of this 

task order to Option Period 2 of EP-G11S-00022 to 

in order to facilitate payment adjustments. 

The total task order obligation/funding ceiling 

is hereby reduced by $32,539.07 from $132,124.07 

to 99,585.00, which the Contractor is not 
authorized to exceed. The Contractor exceeds at 

its own risk. 

The total task order ceiling price is hereby 

reduced by $32,539.07 from $132,124.07 to 

99,585.00. 

This is a non-severable task order. 

All other terms and conditions remain unchanged 

and in full force and effect. 
TOPO: Tracy Atagi Max Expire Date: 01/02/2013 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 

Total Amount for this Modification: -$32,539.07 

New Total Amount for this Version: $99,585.00 

New Total Amount for this Award: $99,585.00 

Obligated Amount for this Modification: 
-$32,539.07 
New Total Obligated Amount for this Award: 

$99,585.00 
Incremental Funded Amount changed: 

$132,124.07 to $99,585.00 

CHANGES FOR LINE ITEM NUMBER: 1 

from 

Total Amount changed from $132,124.07 to 

$99,585.00 
Obligated Amount for this modification: 

-$32,539.07 
Incremental Funded Amount changed from 
$132,124.07 to $99,585.00 

CHANGES FOR ACCOUNTING CODE: 
12-13-B-31H-302DA1-2585---1231HMP008-001 
Account code changed from 
12-13-B-31H-302DA1-2585-1231HMP008-001 to 
12-13-B-31H-302DA1-2585---1231HMP008-001 

Amount changed from $38,685.00 to $6,145.93 

Continued ..• 
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Sponsored by GSA 
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· REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100351007 

NAME OF OFFEROR OR CONTIRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

Percent changed from 38.84621 to 4.65164 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 

RTF-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/19/2011 to 01/02/2013 

Change Item 0001 to read as follows(amount shown 

is the total amount) : 

DSW Proposed Rule and EJ Analysis 

Task Order Ceiling Amount 

Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP011-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31H Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1131HMP011-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
11-12-B-31H-301DA1C-2585-1131HMP019-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31H Program (PRC): 

301DA1C Budget (BOC): 2585 DCN - Line ID: 

1131HMP019-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
12-13-B-31H-302DA1-2585---1231HMP008-001 BFY: 12 

EFY: 13 Fund: B Budget Org: 31H Program (PRC): 

302DA1 Budget (BOC) : 2585 DCN - Line ID: 

1231HMP008-001 
Funding Flag: Partial 
Funded: -$32,539.07 
Accounting Info: 
ll-12-B-31P-301DA1C-2585---1131PDP003-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31P Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

1131PDP003-001 
Funding Flag: Partial 
Funded: $0.00 

NSN 754().j)1-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

3 

99,585.00 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR(48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ,1. CONTRACT ID CODE I PAGE OF PAGES 

1 1 3 
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r PROJECT NO. (If applicable) 

008 See Block 16C PR-SRRPOD-13-00313 

6.1SSUEDBY CODE SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I 
SRRPOD 
US Environmental Protection Agency 
Superfund/RCRA Regional Procurement 
Operations 
1200 Pennsylvania Ave, NW 
Washington DC 20460 
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO. 

..;....;_ 

I CF INCORPORATED, L.L.C. 
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11) 

F AIRFAX VA 220316050 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-10-056 
0035 
106. DATED (SEE ITEM 13) 

CODE 072648579 FACILITY CODE 04/19/2011 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOUCITATIONS 

DThe above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Dis extended, Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted: or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 

virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or Jetter makes reference 

to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Decrease: -$6,145.83 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE 
A. r,~gEcR~~~~ ~~~Ef~ ISSUED PURSUANT TO: (Spacify authority) THE C~GES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

x By Mutual Agreement of the Parties 
u. u 1 Ht;K (:;pecity type or modirtcatton ana autnority} 

E. IMPORTANT: Contractor Dis not, [!]is required to sign this document and retum 1 copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitab'onlcontrar:t subject matter where feasible.) 

DUNS Number: 072648579 

Task Order Title: Revisions to the Definition of Solid Waste (DSW) Environmental Justice 

(EJ) Analysis 

The purpose of this bilateral modification is as follows: 

(1) to de-obligate $6,145.83 using DCN No. 1231HMP008 and 

(2) to modify the obligation/funding ceiling. 

The obligation/funding ceiling is hereby reduced by $6,145.83, from $99,585.00 to 

$93,439.17, which the Contractor is not authorized to exceed. The Contractor exceeds this 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 1 OA, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

156. CONTRACTOR/OFFEROR 

(Signature of person authorized to sign) 

NSN 7540-Ql-152-8070 
Previous edition unusable 

15C. DATE SIGNED 

Rayna Brown 

16B. UNITED STATES OF AMERICA 

(Signature of Contracting Officer1 

16C. DATE SIGNED 

STANDARD FORM 30 (REV. 10-83) 
Prescribed by GSA 
FAR (48 CFR) 53.243 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W-l0- 056100351008 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. 

(A) 

0001 

SUPPLIES/SERVICES 

(B) 

amount at its own risk. This task order is 

hereby incrementally funded. 

All other terms and conditions remains unchanged 

and in full force and effect. 

TOPO: Tracy Atagi Max Expire Date: 01/02/2013 

LIST OF CHANGES: 
Reason for Modification : Funding Only Action 

Obligated Amount for this Modification: -$6,145.83 

New Total Obligated Amount for this Award: 

$93,439.17 
Incremental Funded Amount changed: 

$99,585.00 to $93,439.17 

CHANGES FOR LINE ITEM NUMBER: 1 

from 

Obligated Amount for this modification: -$6,145.83 

Incremental Funded Amount changed from $99,585.00 

to $93,439.17 

CHANGES FOR ACCOUNTING CODE: 

12-13-B-31H-302DA1-2585---1231HMP008-001 

Percent changed from 4.65164 to 6.17154 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 

RTP-Finance Center (Dl43-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: Destination 
Period of Performance: 04/19/2011 to 01/02/2013 

Change Item 0001 to read as follows(amount shown 

is the total amount) : 

DSW Proposed Rule and EJ Analysis 

Task Order Ceiling Amount 

Accounting Info: 
ll-12-B-31H-301DA1C-2585---1131HMP011-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31H Program (PRC): 

301DA1C Budget (BOC) : 2585 DCN - Line ID: 

ll31HMP0ll-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 
ll-12-B-31H-301DA1C-2585-1131HMP019-001 BFY: 11 

EFY: 12 Fund: B Budget Org: 31H Program (PRC): 

Continued ... 

NSN 754Q-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

3 

99,585.00 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-W- 10_056100351008 

NAME OF OFFEROR OR CONTRACTOR 

ICF INCORPORATED, L.L.C. 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

301DA1C Budget (BOC): 2585 DCN -
1131HMP019-001 
Funding Flag: Partial 
Funded: $0.00 
Accounting Info: 

Line ID: 

12-13-B-31H-3 02DA1-25 85-.--1231HMPO 08-0 01 BFY: 
EFY: 13 Fund: B Budget Org: 31H Program (PRC): 
302DA1 Budget (BOC): 2585 DCN - Line ID: 
1231HMP008-001 
Funding Flag: Partial 
Funded: -$6,145.83 
Accounting Info: 
11-12-B-31P-301DA1C-2585---1131PDP003-001 BFY: 
EFY: 12 Fund: B Budget Org: 31P Program (PRC): 
301DA1C Budget (BOC): 2585 DCN - Line ID: 
1131PDP003-001 
Funding Flag: Partial 
Funded: $0.00 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

12 

11 

UNIT PRICE 

(E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-1!6) 
Sponsored by GSA 
FAR (48 CFR) 53.110 

3 


